tender:



Officer responsible for the commission:Anita Richter

Project: DIAPOL CE Services put out to

Processing number:

12.9230.9-010.00

Assessor: Naima Abdulle, Mikheil Khuchua

Policy support and Integration of Climate Finance Concept Notes for Adaptation Measures in Georgia Transaction number: 83495204

22.07.2025

Version (Delete as appropriate): Individual assessment/overall assessment

Tenderers 1 to 5 of 10

Criterion Weighting Points Assessment Points Assessmen				Ten	derer 1	Enter	tenderer 2	Enter	tenderer 3	Enter	tenderer 4	Enter	tenderer 5
1 Assessment of technical-methodological design 1.1 Strategy 1.1 Interpretation of the objectives in the ToRs, critical examination of tasks 1.1 Interpretation of the objectives in the ToRs, critical examination of tasks 1.1 Interpretation of the objectives in the ToRs, critical examination of tasks 1.1 Interpretation of the objectives in the ToRs, critical examination of tasks 1.1 Interpretation of the objectives in the ToRs, critical examination of tasks 1.1 Interpretation of the contractor's strategy for delivering tasks 1.2 Interpretation of the contractor's strategy for delivering tasks 1.2 Interpretation and justification of the contractor's strategy for delivering tasks 1.2 Interpretation and interaction between the relevant actors in the contractor's area of responsibility 1.2 Interpretation and interaction between the relevant actors in the contractor's area of responsibility 1.2 Interpretation and interaction between the relevant actors 1.2 Interpretation and then cooperating with the relevant actors 1.2 Interpretation and then cooperating with the project 1.2 Interpretation and the contractor's contribution to results monitoring and the 1.3 Interpretation of contractor's contribution to results monitoring and the 1.3 Interpretation and explanation of the implementation plan: work steps, 1.3 Interpretation and explanation of the integration of the partner 1.4 Interpretation and explanation of the integration of the partner 1.5 Interpretation and explanation of the measures undertaken by the 1.5 Interpretation and explanation of the measures undertaken by the 1.5 Interpretation and explanation of the measures undertaken by the 1.5 Interpretation and explanation of the measures undertaken by the 1.5 Interpre				(3)	(4)		(4)	(3)	(4)	(3)	(4)		(4)
1.1 Strategy 1.1 Strategy 1.1 Description and justification of the contractor's strategy for delivering the services put out to tender 1.2 Cooperation 1.2 Cooperation 1.3 Presentation and interaction between the relevant 2.2 Strategy for establishing cooperations and then cooperating with the project partners of contractor's erae of responsibility 1.3 Steering structure 1.3 Steering structure 1.3 Approach and procedure for steering the measures with the project partners of contractor's contribution to results monitoring and the sasociated challenges 1.4 Processes 1.4 Processes 1.4 Processes 1.4 Processes 1.4 Processes 1.5 Presentation and explanation of the integration of the partner on the steering the measures undertaken by the contractor's contribution to knowledge management at the partner and at GIZ 1.5 Presentation and explanation of the measures undertaken by the contractor's contribution to knowledge management at the partner and at GIZ 1.5 Presentation and explanation of the measures undertaken by the contractor's contribution to knowledge management at the partner and at GIZ 1.5 Presentation and explanation of the measures undertaken by the contractor to promote scaling-up effects 1.5 Learning and innovation 1.5 Learning and innovation 1.5 Learning and innovation 1.5 Learning and innovation of the measures undertaken by the contractor to promote scaling-up effects 1.5 Learning and innovation of the measures undertaken by the contractor to promote scaling-up effects 1.5 Learning and innovation of the measures undertaken by the contractor to promote scaling-up effects 1.5 Learning and innovation of the measures undertaken by the contractor to promote scaling-up effects 1.5 Learning and innovation of the measures undertaken by the contractor to promote scaling-up effects 1.5 Learning and innovation of the measures undertaken by the contractor to promote scaling-up effects 1.5 Learning and innovation of the measures undertaken by the contractor to promote scaling-up effects 1.5 Learning and innovation of	Criterion									l		l	Assessment
1.1.1 Strategy 1.1.1 Interpretation of the objectives in the ToRs, critical examination of lasks 1.1.2 Description and justification of the contractor's strategy for delivering the services put out to tender 1.1.2 Cooperation 1.1.2 Description and justification of the contractor's strategy for delivering the services put out to tender 1.1.2 Cooperation 1.1.2 Cooperation 1.1.3 Presentation and interaction between the relevant 1.1.4 Cooperation 1.1.5 Strategy for establishing cooperation and then cooperating with the relevant actors 1.1.1 Strategy for establishing cooperation and then cooperating with the relevant actors 1.1.3 Steering structure 1.1.4 Steering structure 1.1.5 Steering structure 1.1.6 Processes 1.1.7 Processes 1.1.7 Processes 1.1.8 Processes 1.1.4 Processes 1.1.4 Processes 1.1.4 Processes 1.1.4 Processes 1.1.5 Presentation and explanation of the implementation plan: work steps, minimum total 1.3 1.5 Presentation and explanation of the implementation plan: work steps, minimum total 1.3 1.5 Presentation and explanation of the implementation plan: work steps, minimum total 1.3 1.5 Presentation and explanation of the integration of the partner and at GIZ 1.5 Contractor's contribution to knowledge management at the partner and at GIZ 1.5 Contractor's contribution to knowledge management at the partner and at GIZ 1.5 Presentation and explanation of the measures undertaken by the contractor to promote scaling-up effects 1.5 Contractor's contribution to knowledge management at the partner and at GIZ 1.5 Presentation and explanation of the measures undertaken by the contractor to promote scaling-up effects 1.5 Contractor's contribution to knowledge management at the partner and at GIZ 1.5 Presentation and explanation of the measures undertaken by the contractor to promote scaling-up effects 1.5 Contractor's contribution to knowledge management at the partner and at GIZ 1.5 Contractor's contribution to knowledge management at the partner and at GIZ 1.5 Contractor's contribution to knowledge management at th			in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)
Interim total 1.2 Approach and procedure for steering the measures with the project partners Approach and procedure for steering the measures with the project partners Approach and procedure for steering and the project partners Approach and procedure for steering and the partner Approach and explanation of the integration of the partner 1.4. Processes Approach and explanation of the integration of the partner 1.5. Contractor's contribution to knowledge management at the partner 1.5. Contractor's contribution to knowledge management at the partner 1.5. Presentation and explanation of the measures undertaken by the contractor's contribution to knowledge management at the partner 1.5. Presentation and explanation of the measures undertaken by the contractor's contribution to knowledge management at the partner 1.5. Presentation and explanation of the measures undertaken by the contractor of promote scaling-up effects 1.5. Presentation and explanation of the measures undertaken by the contractor of promote scaling-up effects 1.5. Presentation and explanation of the measures undertaken by the contractor of promote scaling-up effects 1.5. Presentation and explanation of the measures undertaken by the contractor of promote scaling-up effects 1.5. Presentation and explanation of the measures undertaken by the contractor to promote scaling-up effects 1.5. Presentation and explanation of the measures undertaken by the contractor to promote scaling-up effects 1.5. Presentation and explanation of the measures undertaken by the contractor to promote scaling-up effects 1.5. Presentation and explanation of the measures undertaken by the contractor to promote scaling-up effects 1.5. Presentation and explanation of the measures undertaken by the contractor to promote scaling-up effects 1.5. Presentation and explanation of the measures undertaken by the contractor to promote scaling-up effects 1.5. Presentation and explanation of the measures undertak	1												
1.12 Description and justification of the contractor's strategy for delivering the services put out to tender 10% 0.0	1.1	Strategy											
Interim total 1.1 The services put out to tender 20% 0.0	1.1.1	tasks	10%		0.0		0.0		0.0		0.0		0.0
1.2 Cooperation Presentation and interaction between the relevant actors in the contractor's area of responsibility 5% 0.0 0		the services put out to tender	10%		0.0		0.0		0.0		0.0		0.0
1.2.1 Presentation and interaction between the relevant actors in the contractor's area of responsibility 5% 0.0	Interim t	otal 1.1	20%		0.0		0.0		0.0		0.0		0.0
1.2.1 actors in the contractor's area of responsibility 1.2.2 Strategy for establishing cooperation and then cooperating with the relevant actors 1.3.2 Steering structure 1.3.3 Steering structure 1.3.4 Approach and procedure for steering the measures with the project partners 1.3.2 Description of contractor's contribution to results monitoring and the associated challenges 1.3.4 Processes 1.3.4 Processes 1.3.4 Presentation and explanation of the implementation plan: work steps, milestones, schedule 1.4.2 Presentation and explanation of the integration of the partner 1.3.5 Learning and innovation 1.3.6 Contractor's contribution to knowledge management at the partner and at GIZ. Presentation and explanation of the measures undertaken by the contractor to proint actor to promote on the partner and at GIZ. Presentation and explanation of the measures undertaken by the contractor to proint cotal 1.5 Presentation and explanation of the measures undertaken by the contractor to promote scaling-up effects 1.5.2 Presentation and explanation of the measures undertaken by the contractor to promote scaling-up effects 1.5.2 1.5.2 Presentation and explanation of the measures undertaken by the contractor to promote scaling-up effects 1.5.2 1.5.2 Presentation and explanation of the measures undertaken by the contractor to promote scaling-up effects 1.5.2 1.5.2 1.5.2 1.5.3 1.5.	1.2	•											
Interim total 1.2 10% 10.0 10	1.2.1	actors in the contractor's area of responsibility	5%		0.0		0.0		0.0		0.0		0.0
1.3 Steering structure 1.3.1 Approach and procedure for steering the measures with the project partners Description of contractor's contribution to results monitoring and the associated challenges 1.3.2 Description of contractor's contribution to results monitoring and the associated challenges 1.4.1 Processes 1.4.1 Processes 1.4.1 Presentation and explanation of the implementation plan: work steps, milestones, schedule 1.4.2 Presentation and explanation of the integration of the partner contributions 1.5.1 Learning and innovation 1.5.1 Learning and innovation 1.5.1 Contractor's contribution to knowledge management at the partner and at GIZ 1.5.2 Presentation and explanation of the measures undertaken by the contractor to promote scaling-up effects 1.5.1 On the partner and at GIZ 1.5.2 On the partner and at GIZ 1.5.3 On the partner and at GIZ 1.5.4 On the partner and at GIZ 1.5.5 On the partner and at GIZ 1.5.6 On the partner and at GIZ 1.5.7 On the partner and at GIZ 1.5.8 On the partner and at GIZ 1.5.9 On the partner and at GIZ 1.5.1 On the partner and at GIZ 1.5.2 On the partner and at GIZ 1.5.3 On the partner and at GIZ 1.5.4 On the partner and at GIZ 1.5.5 On the partner and at GIZ 1.5.7 On the partner and at GIZ 1.5.8 On the partner and at GIZ 1.5.9 On the partner and at GIZ 1.5.1 On the partner and at GIZ 1.5.2 On the partner and at GIZ 1.5.3 On the partner and at GIZ 1.5.4 On the partner and at GIZ 1.5.5 On the partner and at GIZ 1.5.6 On the partner and at GIZ 1.5.7 On the partner and at GIZ 1.5.8 On the partner and at GIZ 1.5.9 On the partner and at GIZ 1.5.1 On the partner and at GIZ 1.5.2 On the partner and at GIZ 1.5.3 On the partner and at GIZ 1.5.4 On the partner and at GIZ 1.5.5 On the partner and at GIZ 1.5.6 On the partner and at GIZ 1.5.7 On the partner and at GIZ 1.5.8 On the partner and at GIZ 1.5.9 On the partner and at GIZ 1.5.1 On the partner and at GIZ 1.5.2 On the partner and at GIZ 1.5.3	1.2.2	1 3	5%		0.0		0.0		0.0		0.0		0.0
1.3.1 Approach and procedure for steering the measures with the project partners 0.0	Interim total 1.2		10%		0.0		0.0		0.0		0.0		0.0
1.3.1 partners 0.0	1.3	Steering structure											
Interim total 1.3 0% 0.0	1.3.1				0.0		0.0		0.0		0.0		0.0
1.4 Processes 1.4.1 Presentation and explanation of the implementation plan: work steps, milestones, schedule 10% 0.0 0.0 0.0 0.0 1.4.2 Presentation and explanation of the integration of the partner contributions 10% 0.0 0.0 0.0 0.0 0.0 Interim total 1.4 20% 0.0 0.0 0.0 0.0 1.5 Learning and innovation 0.0 0.0 0.0 1.5.1 Contractor's contribution to knowledge management at the partner and at GIZ 0.0 0.0 0.0 0.0 1.5.2 Presentation and explanation of the measures undertaken by the contractor to promote scaling-up effects 0.0 0.0 0.0 0.0 Interim total 1.5 0% 0.0 0.0 0.0 0.0	1.3.2				0.0		0.0		0.0		0.0		0.0
1.4.1 Presentation and explanation of the implementation plan: work steps, milestones, schedule 1.4.2 Presentation and explanation of the integration of the partner contributions 1.5 Learning and innovation 1.5.1 Contractor's contribution to knowledge management at the partner and at GIZ 1.5.2 Presentation and explanation of the measures undertaken by the contractor to promote scaling-up effects 1.5.3 No. 0.0 No.	Interim t	otal 1.3	0%		0.0		0.0		0.0		0.0		0.0
milestones, schedule 1.4.2 Presentation and explanation of the integration of the partner contributions 1.5 Learning and innovation 1.5.1 Contractor's contribution to knowledge management at the partner and at GIZ 1.5.2 Presentation and explanation of the measures undertaken by the contractor to promote scaling-up effects 1.5.4 Interim total 1.5 1.5.5 Learning and innovation 1.5.6 Learning and innovation 1.5.7 Presentation and explanation of the measures undertaken by the contractor to promote scaling-up effects 1.5.8 Presentation and explanation of the measures undertaken by the contractor to promote scaling-up effects 1.5.9 Presentation and explanation of the measures undertaken by the contractor to promote scaling-up effects 1.5.0 Do 0.0 Do	1.4												
1.4.2 contributions 10% 0.0 0.0 0.0 0.0 0.0	1.4.1		10%		0.0		0.0		0.0		0.0		0.0
1.5 Learning and innovation 1.5.1 Contractor's contribution to knowledge management at the partner and at GIZ 1.5.2 Presentation and explanation of the measures undertaken by the contractor to promote scaling-up effects 0.0 0.0 0.0 0.0 Interim total 1.5 0% 0.0 0.0 0.0 0.0	1.4.2		10%		0.0		0.0		0.0		0.0		0.0
1.5.1 Contractor's contribution to knowledge management at the partner and at GIZ 1.5.2 Presentation and explanation of the measures undertaken by the contractor to promote scaling-up effects 1.5.2 Interim total 1.5 1.5.2 On tractor's contribution to knowledge management at the partner on the partner o	Interim t	otal 1.4	20%		0.0		0.0		0.0		0.0		0.0
1.5.1 and at GIZ 0.0 0	1.5												
1.5.2	1.5.1				0.0		0.0		0.0		0.0		0.0
Interim total 1.5 0% 0.0 0.0 0.0 0.0	1.5.2				0.0		0.0		0.0		0.0		0.0
A. D.	Interim t		0%		0.0		0.0		0.0		0.0		0.0
1.6 Project management of the contractor	1.6	Project management of the contractor											

Form 31-8-1-de Page 1 of 6



Officer responsible for the	Project: DIAPOL CE		Processing number:	12.9230.9-010.00
commission:Anita Richter	•		Transaction number:	83495204
Assessor:Naima Abdulle,	tender:	Concept Notes for Adaptation Measures in Georgia		
Mikheil Khuchua				

Version (Delete as appropriate): Individual assessment/overall assessment 22.07.2025

			Tenderer 1		Enter tenderer 2		Enter tenderer 3		Enter tenderer 4		Enter tenderer 5	
(1)			(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
Criterion Weig		Weighting	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment
		in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)
1.6.1	1.6.1 Approach and procedure for coordination with/in GIZ project			0.0		0.0		0.0		0.0		0.0
162	Personnel assignment plan (who, when, what work steps) incl. explanation and specification of expert months			0.0		0.0		0.0		0.0		0.0



Officer responsible for the commission:Anita Richter

Project: DIAPOL CE

Processing number:

12.9230.9-010.00

Assessor: Naima Abdulle, Mikheil Khuchua

Services put out to **Policy support and Integration of Climate Finance** tender: **Concept Notes for Adaptation Measures in Georgia** Transaction number:

83495204

Version (Delete as appropriate): Individual assessment/overall assessment

22.07.2025

									Enter tenderer 5			
			Ten	iderer 1	Enter	tenderer 2	Enter	tenderer 3	Enter	tenderer 4	Enter t	enderer 5
	(1)	(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
	Criterion	Weighting	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment
		in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)
	Contractor's backstopping strategy (incl. CVs of the technical and			0.0		0.0		0.0		0.0		0.0
	administrative backstopper)			0.0		0.0		0.0		0.0		0.0
Interim to		5%		0.0		0.0	***************************************	0.0		0.0		0.0
	Further requirements			0.0		0.0		0.0		0.0		0.0
Total 1		55%		0.0		0.0		0.0		0.0		0.0
2	Assessment of proposed staff	•										
2.1	Team Leader (in accordance with ToR provisions/criteria)											
2.1.1	- Qualifications	5%		0.0		0.0		0.0		0.0		0.0
2.1.2	- Language	5%		0.0		0.0		0.0		0.0		0.0
2.1.3	- General professional experience	10%		0.0		0.0		0.0		0.0		0.0
2.1.4	- Specific professional experience	0%		0.0		0.0		0.0		0.0		0.0
2.1.5	- Leadership/management experience	0%		0.0		0.0		0.0		0.0		0.0
2.1.6	- Regional experience	5%		0.0		0.0		0.0		0.0		0.0
2.1.7	- Development cooperation experience	0%		0.0		0.0		0.0		0.0		0.0
2.1.8	- Other	0%		0.0		0.0		0.0		0.0		0.0
Interim to	otal 2.1	25%		0.0		0.0		0.0		0.0		0.0
2.2	Expert 1 (in accordance with ToR provisions/criteria)											
2.2.1	- Qualifications	5%		0.0		0.0		0.0		0.0		0.0
2.2.2	- Language	2%		0.0		0.0		0.0		0.0		0.0
2.2.3	- General professional experience	10%		0.0		0.0		0.0		0.0		0.0
2.2.4	- Specific professional experience	0%		0.0		0.0		0.0		0.0		0.0
2.2.5	- Leadership/management experience	0%		0.0		0.0		0.0		0.0		0.0
2.2.6	- Regional experience	3%		0.0		0.0		0.0		0.0		0.0
2.2.7	- Development cooperation experience	0%		0.0		0.0		0.0		0.0		0.0
2.2.8	- Other	0%		0.0		0.0		0.0		0.0		0.0
Interim to		20%		0.0		0.0		0.0		0.0		0.0
2.3	Expert 2 (in accordance with ToR provisions/criteria)											
2.3.1	- Qualifications			0.0		0.0		0.0		0.0		0.0
2.3.2	- Language			0.0		0.0		0.0		0.0		0.0
2.3.3	- General professional experience			0.0		0.0		0.0		0.0		0.0
2.3.4	- Specific professional experience			0.0		0.0		0.0		0.0		0.0
2.3.5	- Leadership/management experience			0.0		0.0		0.0		0.0		0.0



Officer responsible for the commission:Anita Richter

Project: DIAPOL CE Services put out to tender:

Processing number: Transaction number: 12.9230.9-010.00

Assessor: Naima Abdulle, Mikheil Khuchua

Policy support and Integration of Climate Finance Concept Notes for Adaptation Measures in Georgia 83495204

22.07.2025

Version (Delete as appropriate): Individual assessment/overall assessment

			Tenderer 1		Enter tenderer 2		Enter tenderer 3		Enter tenderer 4		Enter tenderer 5	
	(1)	(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
	Criterion	Weighting	Points	Assessment		Assessment	Points	Assessment	Points	Assessment		Assessment
		in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)
2.3.6	- Regional experience			0.0		0.0		0.0		0.0		0.0
2.3.7	- Development cooperation experience			0.0		0.0		0.0		0.0		0.0
2.3.8	- Other			0.0		0.0		0.0		0.0		0.0
Interim t		0%		0.0		0.0		0.0		0.0		0.0
2.4	Expert 3 (in accordance with ToR provisions/criteria)											
2.4.1	- Qualifications			0.0		0.0		0.0		0.0		0.0
2.4.2	- Language			0.0		0.0		0.0		0.0		0.0
2.4.3	- General professional experience			0.0		0.0		0.0		0.0		0.0
2.4.4	- Specific professional experience			0.0		0.0		0.0		0.0		0.0
2.4.5	- Leadership/management experience			0.0		0.0		0.0		0.0		0.0
2.4.6	- Regional experience			0.0		0.0		0.0		0.0		0.0
2.4.7	- Development cooperation experience			0.0		0.0		0.0		0.0		0.0
2.4.8	- Other			0.0		0.0		0.0		0.0		0.0
Interim t		0%		0.0		0.0		0.0		0.0		0.0
2.5	Expert 4 (in accordance with ToR provisions/criteria)											
2.5.1	- Qualifications			0.0		0.0		0.0		0.0		0.0
2.5.2	- Language			0.0		0.0		0.0		0.0		0.0
2.5.3	- General professional experience			0.0		0.0		0.0		0.0		0.0
2.5.4	- Specific professional experience			0.0		0.0		0.0		0.0		0.0
2.5.5	- Leadership/management experience			0.0		0.0		0.0		0.0		0.0
2.5.6	- Regional experience			0.0		0.0		0.0		0.0		0.0
2.5.7	- Development cooperation experience			0.0		0.0		0.0		0.0		0.0
2.5.8	- Other			0.0		0.0		0.0		0.0		0.0
Interim t		0%		0.0		0.0		0.0		0.0		0.0
2.6	Short-term expert pool 1 (in accordance with ToR provisions/criteria)											
2.6.1	- Qualifications	0%		0.0		0.0		0.0		0.0		0.0
2.6.2	- Language	0%		0.0		0.0		0.0		0.0		0.0
2.6.3	- General professional experience	0%		0.0		0.0		0.0		0.0		0.0
2.6.4	- Specific professional experience	0%		0.0		0.0		0.0		0.0		0.0
2.6.5	- Regional experience	0%		0.0		0.0		0.0		0.0		0.0
2.6.6	- Development cooperation experience	0%		0.0		0.0		0.0		0.0		0.0



Officer responsible for the commission:Anita Richter

Project: DIAPOL CE

Processing number:

12.9230.9-010.00

Assessor:Naima Abdulle,

Services put out to tender:

Policy support and Integration of Climate Finance Concept Notes for Adaptation Measures in Georgia Transaction number: 83495204

Mikheil Khuchua

Version (Delete as appropriate): Individual assessment/overall assessment

22.07.2025

22.07.20	025											
			Ter	nderer 1	Enter	tenderer 2	Enter	tenderer 3	Enter	tenderer 4	Enter	enderer 5
	(1)	(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
	Criterion	Weighting	Points	Assessment		Assessment	Points	Assessment	Points	Assessment		Assessment
			(max.10)	(2)x(3)								
2.6.7	- Other	0%		0.0		0.0		0.0		0.0		0.0
Interim t	Interim total 2.6			0.0		0.0		0.0		0.0		0.0
2.7	Short-term expert pool 2 (in accordance with ToR											
2.1	provisions/criteria)											
2.7.1	- Qualifications	0%		0.0		0.0		0.0		0.0		0.0
2.7.2	- Language	0%		0.0		0.0		0.0		0.0		0.0
2.7.3	- General professional experience	0%		0.0		0.0		0.0		0.0		0.0
2.7.4	- Specific professional experience	0%		0.0		0.0		0.0		0.0		0.0
2.7.5	- Leadership/management experience	0%		0.0		0.0		0.0		0.0		0.0
2.7.6	- Development cooperation experience	0%		0.0		0.0		0.0		0.0		0.0
2.7.7	- Other	0%		0.0		0.0		0.0		0.0		0.0
Interim 1		0%		0.0		0.0		0.0		0.0		0.0
2.8	Assessment of proposed personnel for non-specified positions (provided permissible under ToRs)											
2.8.1	Composition and sufficient assignment duration of the team in order to perform the tasks specified in the schedule and personnel assignment plan			0.0		0.0		0.0		0.0		0.0
2.8.2	Qualifications and sufficient assignment duration of the team (professional experience and other specific experience) in order to process theme 1			0.0		0.0		0.0		0.0		0.0
2.8.3	Qualifications and sufficient assignment duration of the team (professional experience and other specific experience) in order to process theme 2	0%		0.0		0.0		0.0		0.0		0.0
Interim t	total 2.8	0%		0.0		0.0		0.0		0.0		0.0
Total 2	2	45%		0.0		0.0		0.0		0.0		0.0
3	Experience of the company / organization	•		4								
3.1				0.0	10.0	0.0	10.0	0.0	10.0	0.0	10.0	0.0
3.2				0.0	10.0	0.0	10.0	0.0	10.0	0.0	10.0	0.0
Total 3	3	0%		0.0		0.0		0.0		0.0		0.0
	Overall total 1 + 2 +3	100%		0.0		0.0		0.0		0.0		0.0
	Assessment in %			0.00%		0.00%		0.00%		0.00%		0.00%
310010												



Officer responsible for the		Project: DIAPOL CE		Processing number:	12.9230.9-010.00
commission:Anita Richter		•	Policy support and Integration of Climate Finance	Transaction number:	83495204
Assessor:Naima Abdulle, Mikheil Khuchua		tender:	Concept Notes for Adaptation Measures in Georgia		
Version (Delete as appropriate): 22.07.2025	Individual assessment/overall assessment				Tenderers 1 to 5 of 10

		Tenderer 1		Enter tenderer 2		Enter tenderer 3		Enter tenderer 4		Enter tenderer 5	
(1) Criterion	(2) Weighting	(3) Points	(4) Assessment	(3) Points	(4) Assessment	(3) Points	(4) Assessment		(4) Assessment	(3) Points	(4) Assessment
	in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)
Ranking											

I hereby declare that I completed this assessment independently, to the best of my knowledge and in good faith.